

REQUEST FOR BID
RFB 2005-003

Various Goods and Services Rebid

ADDENDUM NO. 1

To: Prospective Vendors
From: Llew F. Perry
Date: Thursday, July 29, 2004

CES has received several requests from prospective bidders requesting CES to extend RFB 2005-003. This morning CES received a notice from a bidder indicating their office was under six feet of water and lost the documents they intended to submit for this bid. My office has determined it would be in the best interest of all parties to move the due date back two weeks. Therefore, please note the following changes:

Page 1 of RFB 2005-003

Due Date: Change From: Friday, July 30, 2004
Change To: Friday, August 13, 2004

Day/Date: Change From: Friday, July 30, 2004
Change To: Friday, August 13, 2004

Page 3 of RFB 2005-003 – Legal Advertisement

Change From:

Cooperative Educational Services, 4216 Balloon Park Rd. NE, Albuquerque, NM 87109, will receive sealed bids until 1:30 p.m. local time, July 30, 2004 for:

Change To:

Cooperative Educational Services, 4216 Balloon Park Rd. NE, Albuquerque, NM 87109, will receive sealed bids until 1:30 p.m. local time, August 13, 2004 for:

If you have any questions regarding this Addendum, please contact my office at 505-344-5470.

By dating, signing and returning this page, the offeror acknowledges receipt of Addendum No. 1.
(Please place behind Tab 1 of your response.)

Date _____ Company Name (Print) _____

Printed Name _____ Signature _____